
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 12/30/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0055-07-057, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2011(777)          CONTROL: 0055-07-057                   
               COUNTY:  MCLENNAN                                                      
               LETTING: 01/04/2011                                                    
               REFERENCE NO: 1230                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-3                                                ) 
        X  GENERAL NOTES (SH. NO.: B & F                                              
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-2                                                ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 007---804, 008---063, 350---006, 350---009                          
                                                                                      
               DELETED: 008---006                                                     
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 1,7,4-6, 48                                             
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL COVER: CHANGED WORKING DAYS TO 65 DAYS.                              
                                                                                 .    
        BID INSERTS: SHEETS 2-3 CHANGED QTY ITEM 6834 TOTAL 90 DAYS.                  
        ESTIMATE: ADDED RAILROAD FORCE ACCOUNT WORK.                                  
                                                                                 .    
        SPEC DATA: SHEETS B & F REVISED NOTES TO ITEM 8 AND ITEM 6834.                
                                                                                 .    
        SPEC LIST: SHEET 2-2, DELETED 008---006, ADDED 007---804, 008---063,     .    
        350---006, 350---009.                                                         
                                                                                 .    
        PLAN SHEET 1 ADDED TCP(6-1)-98A.                                              
        PLAN SHEET 7 REVISED ITEM 6834 QTY TOTAL 90 DAYS, ADDED RAILROAD FORCE        
        ACCOUNT WORK.                                                                 
        PLAN SHEETS 4-6 REVISED NOTES TO ITEM 8 AND ITEM 6834.                        
        PLAN SHEET 48 ADDED STANDARD TCP(6-1)98A.                                     
                                                                                      



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF MICROSURFACE
                                     MCLENNAN COUNTY, TEXAS, Etc.

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 65 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FORTY-FOUR THOUSAND (Dollars) (      $44,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 0055-07-057, ETC.
Project STP 2011(777)
Highway US 84, ETC.
County MCLENNAN, ETC.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2011(777) TxDOT
COUNTY  MCLENNAN     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

316 2406 016 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B)
DOLLARS

and CENTS

CY 3,348.000 1

316 2636 016 ASPH (CHFRS-2P OR CRS-2P)

DOLLARS
and CENTS

GAL 131,221.000 2

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 3

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 3.000 4

506 2026 011 FRNT END LOADER WORK (ERSN & SEDM 

CONT)
DOLLARS

and CENTS

HR 2.000 5

506 2034 011 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 100.000 6

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 12,625.000 7

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 9,714.000 8

666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL)

DOLLARS
and CENTS

LF 8,790.000 9

666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL)

DOLLARS
and CENTS

LF 1,638.000 10
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666 2131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL)
DOLLARS

and CENTS

LF 523.000 11

668 2106 PREFAB PAV MRK TY C (W) (ARROW)

DOLLARS
and CENTS

EA 97.000 12

668 2112 PREFAB PAV MRK TY C (W) (RR XING)

DOLLARS
and CENTS

EA 4.000 13

668 2116 PREFAB PAV MRK TY C (W) (WORD)

DOLLARS
and CENTS

EA 49.000 14

668 2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI)
DOLLARS

and CENTS

EA 28.000 15

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 1,945.000 16

672 2014 034 REFL PAV MRKR TY I-R
DOLLARS

and CENTS

EA 98.000 17

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 5,298.000 18

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 523.000 19

3150 2001 WARRANTED MICROSURFACING

DOLLARS
and CENTS

TON 9,373.000 20

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 90.000 21

PROPOSAL SHEET
PROJECT STP 2011(777) TxDOT
COUNTY  MCLENNAN     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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8251 2002 005 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL)
DOLLARS

and CENTS

LF 31,610.000 22

8251 2005 005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL)

DOLLARS
and CENTS

LF 61,846.000 23

8251 2014 005 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL)

DOLLARS
and CENTS

LF 29,040.000 24

8251 2017 005 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL)

DOLLARS
and CENTS

LF 142,202.000 25

PROPOSAL SHEET
PROJECT STP 2011(777) TxDOT
COUNTY  MCLENNAN     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: STP 2011(777) Sheet  
 
County: McLennan, Etc. Control: 0055-07-057, Etc. 
 
Highway: US 84, Etc. 
 
GENERAL NOTES AND SPECIFICATION DATA 
 
BASIS OF ESTIMATE 
 
ITEM DESCRIPTION                    RATE        BASIS     QUANTITIES 
 
 316 SURFACE TREATMENTS 
 AGGR (TY-B, GR-5 
 OR TY-L GR-5 SAC-B)                 1/140 CY/SY     468,686 SY      3,348 CY 
 ASPH (CHFRS-2P OR CRS-2P)    0.28 GAL/SY     468,686 SY  131,221 GAL 
 
3150 WARRANTED MICROSURFACING 
 LEVEL-UP (SCRATCH COURSE)  15 LB/SY       468,686 SY      3,515 TON 
 OVERLAY                  25 LB/SY     468,686 SY      5,858 TON 
 
GENERAL NOTES
 
ITEM 4:  SCOPE OF WORK 
 
During final clean-up the contractor will be required to remove any foreign material that have 
accumulated at all bridge abutments and bent caps. The removal of foreign material shall be 
performed in a manner approved by the Engineer. All work and equipment involved in the 
removal of this material will be subsidiary to the various bid items of the contract. 
 
ITEM 6:  CONTROL OF MATERIALS 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only and the contractor will be permitted to furnish like materials of other manufacturers 
provided they are of equal quality and comply with specifications for this project and are 
approved by the Engineer. 
 
ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES  
 
If utilizing private property for waste disposal sites, field office sites, equipment storage sites or 
for any other purpose involved with this project, provide to the Engineer written proof of the 
property owner's approval of the use of this property.  This proof may be in the form of a letter or 
agreement signed by the property owner or other documents acceptable to the Engineer.    
 
Protect all adjoining pavement sections during all phases of construction.  Any damages incurred 
due to contractors operation shall be repaired and/or replaced at the contractor’s expense. 
 
The contractor shall restrict movement of construction equipment and haul trucks to all paved 
surfaces and will be prohibited from crossing the median unless specifically authorized by the 

 General Notes Sheet A 



Project Number: STP 2011(777) Sheet  
 
County: McLennan, Etc. Control: 0055-07-057, Etc. 
 
Highway: US 84, Etc. 
 
Engineer. Ingress and egress to the freeway main-lanes shall be through the use of entrance and 
exit ramps. 
 
The contractor shall restrict movement of construction equipment and haul trucks to all paved 
surfaces and will be prohibited from crossing the median except at crossovers unless specifically 
authorized by the Engineer. 
 
All materials, labor and incidentals required for the contractor to provide for traffic across the 
highway and for all weather ingress and egress to public and private property in accordance with 
item 7.7 of the standard specifications shall be considered as incidental to the various bid items. 
When construction is completed the access roadways will be restored to their original condition, 
as approved by the Engineer. 
 
Personal vehicles of the contractor’s employees shall not be parked within the right-of-way at 
anytime including any section closed to public traffic, unless the vehicle is being utilized for 
construction procedures. However the contractor’s employees may park on the right-of-way at 
the sites where the contractor has his office, equipment and materials storage yard. 
 
Work in this contract is required to be done on railroad property.  Cooperate with the railroads 
and comply with all of their requirements including obtaining any training they require before 
performing work on railroad property.    
 
Remove all vegetation from pavement edges, and curbs prior to performing microsurfacing 
operations.  This work will not be paid for directly but will be subsidiary to the various bid items. 
 
ITEM 8: PROSECUTIONS AND PROGRESS 
 
For this project Five-Day Workweek Charges will be charged in accordance with Section 
8.3.A.1, “Five-Day Workweek”.  
 
For this project the Contractor shall provide scheduling in accordance with Special Provision to 
Item 8. The latest roadway start to work date is July 1, 2011. 
 
Prior to contract letting, the conceptual construction schedule as developed for the contract time 
determination will be made available by the state at the Area Engineers’ office for prospective 
bidders review.  The schedule will be in hard copy form and made available for copying by the 
contractor.  This supplied schedule is for informational purposes only.  It is the responsibility of 
the prospective bidder to determine a construction schedule for the work in this contract. 
 
Work for seal coat and microsurfacing will be restricted to the nights indicated: 
Sunday   7 PM – Monday*    7 AM 
Monday    7 PM – Tuesday*   7 AM 
Tuesday   7 PM – Wednesday* 7 AM 
Wednesday 7 PM – Thursday* 7 AM 

 General Notes Sheet B 



Project Number: STP 2011(777) Sheet  
 
County: McLennan, Etc. Control: 0055-07-057, Etc. 
 
Highway: US 84, Etc. 
 
Thursday 7 PM – Friday*    7 AM 
* Except that for SPUR 172 and SH 201 the ending time shall be 5:30 AM 
 
The Contractor’s attention is called to the fact that work requiring lane closures will be restricted 
to the nights indicated above. Supplemental lighting in addition to lighting on equipment and 
work vehicles will be required to insure adequate lighting for workers safety and inspection. All 
operations including underseal and microsurfacing placement must be adequately lighted using 
supplemental lighting of the “balloon type”.  This lighting is subject to the approval of the 
Engineer.  Supplemental lighting shall be added to the asphalt distributor, aggregate spreader, 
rollers and microsurface laydown machine unless otherwise approved by the Engineer.  This is 
considered subsidiary to the various bid Items of the contract. 
 
Placement of traffic control devices for night operations shall not commence until after the start 
time and all devices shall be removed from the roadway prior to the finish time.  All other work 
not requiring lane closures can be done during daytime work hours. 
 
No lane, ramp, or freeway closures shall be allowed on Fridays or Saturdays. If approved by the 
Engineer in writing, freeway closures shall be done on Sunday mornings between 8:00 AM and 
12:00 Noon. 
 
Unless otherwise approved by the Engineer, no mainlane, ramp or freeway closures will be 
allowed between as noted above. In addition, these closures will not be allowed:  
on Good Friday,  
until midnight Easter Sunday,  
until midnight Sunday before and after Spring Break, which is typically the second, third and 
fourth weeks of March,  
after 7 AM Wednesday before Thanksgiving Day thru midnight Sunday after Thanksgiving,  
after 7 AM December 23 through 7 PM January 2,  
or on any other high traffic days or holidays as determined by the Engineer. 
 
For all subcontracts, physically attach all provisions listed in the “Contractor’s Assurance” to the 
subcontract agreement. Provide a copy of subcontracts, with attachments, for all DBE 
Subcontractors. Submit the subcontracts to the Engineer when submitting the subcontract 
approval request.  
 
ITEM 316: SURFACE TREATMENTS
 
No asphalt for surface treatment items will be placed between October 1 and April 1 for 
emulsions unless approved by the Engineer in writing. 
 
All trucks hauling materials to be paid for by truck measurement shall be “struck off” prior to 
delivery to the project. 
 

 General Notes Sheet C 



Project Number: STP 2011(777) Sheet  
 
County: McLennan, Etc. Control: 0055-07-057, Etc. 
 
Highway: US 84, Etc. 
 
Protect all existing bridges, curbs, and other exposed concrete surfaces within the limits of these 
projects from asphalt materials by any method that is acceptable by the Engineer. Remove any 
excessive asphalt materials deposited on these surfaces in a manner approved by the Engineer at 
the contractor’s expense. 
 
During application of the surface treatment, if existing conditions warrant, the lane widths, 
transitions, and intersection areas may be varied as directed by the Engineer. 
 
Use a medium pneumatic roller meeting the requirements of Item 210 as directed by the 
Engineer.  This work will be subsidiary to the various bid items. 
 
Remove dirt and debris that has accumulated in the curb and gutter sections prior to beginning 
paving.  Likewise, remove all vegetation from pavement edges prior to seal coat operations. This 
work will be subsidiary to other items. 
 
Unless otherwise approved by the Engineer, seal coat shall not be exposed to traffic for more 
than 24 hours before application of microsurface.  It is expected that the area sealed each day 
will be covered with level-up or scratch course of microsurface each day. 
 
ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING
 
The Contractor Responsible Person (CRP) shall inspect and insure any deficiencies are corrected 
each and every day through out the duration of this contract. Any misaligned or damaged traffic 
control devices shall be repaired as soon as practical after deficiency is discovered. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 
 
The shadow vehicle with truck mounted attenuator (TMA) will not be optional but will be 
required as shown on the appropriate traffic control plan sheets. Truck mounted attenuators shall 
meet the requirements of the Compliant Work Zone Traffic Control Device List.  The use of 
truck mounted attenuators shall not be paid for directly, but shall be considered subsidiary to 
Item 502. 
 
Equip all construction equipment involved in roadway work with a permanently mounted 
warning light with amber lens as approved by the Engineer.  
 
ITEM 666: REFLECTORIZED PAVEMENT MARKINGS
 
Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings”. This work will not be paid for directly, but will be subsidiary to Item 
666 “Reflectorized Pavement Markings”. 
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Project Number: STP 2011(777) Sheet  
 
County: McLennan, Etc. Control: 0055-07-057, Etc. 
 
Highway: US 84, Etc. 
 
Make all stop lines twenty-four (24) inches wide. 
 
Pay Item for REFL PAV MRK TY I (W) (8”) (BRK) will be used for intersection turning lane 
channelizing markings as shown in the 2003 Texas Manual on Uniform Traffic Control Devices, 
Section 3B.08, page 3B-24, figure 3B-11c. 
   
Remove markings at own expense that are not in alignment or sequence, as shown on the 
standard sheets or as stated in the specifications, or do not meet the specification and/or approval 
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers”, except for measurement and payment. 
   
ITEM 668: PREFABRICATED PAVEMENT MARKINGS 
 
Use Type C prefabricated pavement markings (TxDOT Spec DMS-8240) for all Word, Arrow 
and RR Crossing markings.  
 
ITEM 672: RAISED PAVEMENT MARKINGS 
 
Place TYPE II-C-R and TYPE I-C markers for lane lines on 80 feet centers regardless of the 
conditions listed on the Pavement Markings Standard Details. 
 
Before the application of pavement markers, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, "Pavement Surface 
Preparation for Markings". This work will not be paid for directly, but will be subsidiary to Item 
672, "Raised Pavement Markers". 
    
Remove at own expense markings placed that are not in alignment or sequence, as shown on the 
standard sheets or as stated in the specifications, or do not meet the specification and/or approval 
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers”, except for measurement and payment. 
 
ITEM 3150:  WARRANTED MICROSURFACING 
 
No Microsurfacing will be placed between October 1 and April 1 unless approved by the 
Engineer in writing. 
 
The contractor is responsible for performing all daily job control tests.  The contractor shall have 
a commercial testing laboratory approved by the Engineer to perform the required tests.  The 
results of the test shall be delivered to the Engineer within 24 hours 
The frequency of testing shall be as follows:    
1) Moisture content – daily   
2) Gradation (Mix) – daily   
3) Asphalt content – daily 
4) Sand equivalent – 1 test per 10 Microsurfacing production days 
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Project Number: STP 2011(777) Sheet  
 
County: McLennan, Etc. Control: 0055-07-057, Etc. 
 
Highway: US 84, Etc. 
 
5) Gradation (Stockpile) – 1 test per 2000 tons of aggregate 
If daily production of Microsurfacing is below 100 tons, then the gradation (Mix) and asphalt 
content testing may be waived by the Engineer.  The asphalt content can be determined by a 
Nuclear Asphalt Machine. 
 
Microsurfacing required to repair deficiencies due to unsatisfactory workmanship will not be 
paid for but shall be entirely at the Contractor’s expense. 
 
Contractor shall shut down placement operations and make satisfactory adjustments when the 
moisture content and flow of materials are such that material cannot be properly controlled to 
produce neat and uniform edges. 
 
The length and width of proposed surfacing under this project may be varied and shall be as 
directed by the Engineer. 
 
Contractor shall shut down placement operations and make satisfactory adjustments when the 
moisture content and flow of materials are such that material cannot be properly controlled to 
produce neat and uniform edges. 
 
ITEM 6834: PORTABLE CHANGEABLE MESSAGE SIGN 
 
Furnish adequate number of portable changeable message signs to supplement advance lane 
closure signing for urban sections. Furnish adequate number of portable changeable message 
signs for advance lane closure notice, in accordance with TCP(6-1)-98A. 
  
This project shall require a “Full Matrix” type Portable Changeable Message Sign.   
 
Supply portable changeable message sign(s) in accordance with the Traffic Control Plan standard 
sheets and article 6f.55 of the Texas Manual on Uniform Traffic Control Devices for Streets and 
Highways part VI. 
 
ITEM 8251: REFLECTORIZED PAVEMENT MARKINGS
 
The Engineer will verify the beginning and ending points of No Pass Zones. 
 
Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings”. This work will not be paid for directly, but will be subsidiary to Item 
8251 “Reflectorized Pavement Markings”. 
 
Remove markings at own expense that are not in alignment or sequence, as shown on the 
standard sheets or as stated in the specifications, or do not meet the specification and/or approval 
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers”, except for measurement and payment. 

 General Notes Sheet F 
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                                                  CONTROL :  0055-07-057, ETC         
                                                  PROJECT :  STP 2011(777)            
                                                  HIGHWAY :  US 84, ETC               
                                                  COUNTY  :  MCLENNAN, ETC            
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(662)(677)(678)         
               ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MARCH, 1994)                       
               WAGE RATES                                                             
               SPECIAL PROVISION "PARTNERING" (000---002)                             
               SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
               SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                  ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
               SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                  CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
               SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                  (000---009)                                         
               SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                  (000---011)                                         
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              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                 CONTRACTS" (000--1966)                              
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISIONS TO ITEM     3  (003---022)(003---033)               
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---740)(007---804)               
              SPECIAL PROVISIONS TO ITEM     8  (008---063)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   300  (300---032)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISIONS TO ITEM   350  (350---006)(350---009)               
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---011)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  8251  (8251--005)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 3150 WARRANTED MICROSURFACING (WMS) (350)                         
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS (316)(318)(502)(677)(678)(8094)                 
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications  CSJ 0055-07-057 

SPECIAL PROVISION 

007---804 

Legal Relations and Responsibilities 
 
 
For this project, Item 007, “Legal Relations and Responsibilities,” of the Standard Specifications, 
is hereby amended with respect to the clauses cited below, and no other clauses or requirements 
of this Item are waived or changed hereby. 
 
Article 7.4. Insurance and Bonds is supplemented by the following: 
 
Comply with the additional insurance requirements and other conditions set forth herein. 
 

 The Contractor shall obtain additional insurance coverage in the following types and 
amounts as shown in Table 2.  Provide certification of the Workers Compensation, 
Commercial General Liability, Business Automobile, and Protective Liability policies to 
the Department and the Railroad Company. 

 
 Do not work on the Railroad Company's property until the Department and the Railroad 

have been provided the insurance certificates and original policies required in Table 2. 
 

 Policies issued for Railroad Protective Liability coverage listed in Table 2 must be issued 
for and on behalf of the Railroad.  Maintain the Railroad Protective Liability insurance 
until all work on the railroad right of way has been completed.  Where more than one 
Railroad Company is operating on the same right of way or where several railroad 
companies are involved and operate on their own separate rights of way, provide separate 
insurance policies in the name of each Railroad Company. 

 
Table 2 

Additional Insurance Requirements 
 

Type of Insurance Amount of Coverage(minimum) 
Workers Compensation $500,000 / $500,000 / $500,000 
Commercial General Liability  $2,000,000 / $2,000,000 
Business Automobile $2,000,000 combined single limit 
Railroad Protective Liability: $2,000,000 / $6,000,000 

 
 Pay all deductibles stated in the policy. Subcontractors must meet the requirements of 

Table 2 either through their own coverage or through the Contractor’s coverage. 
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 Stop all work if any of the insurance lapses for any reason.  Should any coverage lapse, 
provide the Department and the Railroad with new certificates and new policies of the 
insurance. 

 
 No direct compensation will be made to the Contractor for providing the insurance 

policies required herein as the costs involved shall be included in the unit prices bid for 
the several pay items of the proposal. 

 
The corporate names and addresses of the Railroad Companies in whose names the Railroad 
Protective Liability Policies are to be issued are as follows:  
 
 

1. The BNSF Railway Company 
 2650 Lou Menk Drive 
 Fort Worth, TX 76131-2830 

 
DOT No. 790 654L, McLennan County, SH 317 (Main St.) in McGregor 

 
The estimated cost of the work to be performed by the contractor 
within 50 feet of the operating track or tracks is one one-hundredth 
of a percent (0.01%) of the estimated contract cost.  There are zero 
(0) regularly scheduled trains and two (2) switching movements 
per day at this location. 

 
Article 7.16. Work Near Railroads is supplemented by the following. 
 
 For The BNSF Railway Company: 
 

  The BNSF Railway Company requires the Contractor to comply with specified 
conditions and obligations prior to performing any work within the Railroad 
right-of-way. The Contractor should contact the Railroad’s designated representative 
regarding what may be required by the Railroad.  The Contractor shall comply with 
the insurance requirements and other conditions as set forth by the Railroad (e.g., 
flagging of train traffic).  Any costs and fees that may be incurred by the Contractor 
to meet the requirements identified herein will be considered subsidiary to the various 
bid items. 

  To the extent allowed under state law, the State’s Contractor shall assume all liability 
for and indemnify and hold the railroad harmless from and against any and all claims, 
suits, losses, costs, and expenses on account of injury to or death of persons’ 
whomsoever, including claims under the Federal Employers Liability Act (FELA), or 
damage to property, whatsoever, where such injury, death, damages, or destruction 
results from any cause arising out of work performed by the State’s Contractor, its 
agents, employees, affiliates, or successors pursuant to agreement with the state, and 
shall also release the railroad from and shall waive any claims for injury or damage to 
equipment or other property which may result from the construction, maintenance, 
and operation of railroad tracks, waterlines, fiber optic cable, pipelines, and other 
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facilities on right of way of the railroad saving and excepting any injuries, death, 
damage, or destruction resulting solely from the negligent acts of the railroad or its 
officers, agents or employees. 

  The Contractor further agrees, at its expense, in the name and on behalf of the 
railroad, that it shall adjust and settle all claims made against the railroad, and shall 
appear and defend any suits or actions at law or in equity brought against the railroad 
on any claim or cause of action arising or growing out of or in any manner connected 
with any liability assumed by the Contractor under this agreement for which the 
railroad is liable or is alleged to be liable.  The railroad shall give notice to the 
Contractor, in writing, of the receipt or pendency of such claims and thereupon the 
Contractor shall proceed to adjust and handle to a conclusion such claims, and in the 
event of a suit being brought against the railroad, the railroad may forward the 
summons and complaint or process in connection therewith to the Contractor, and the 
Contractor shall defend, adjust, or settle such suits and protect, indemnify, and save 
harmless the railroad from and against all damages, judgments, decrees, attorney’s 
fees, costs, and expenses growing out of or resulting from or incident to any such 
claims or suits to the extent allowed under state law. 

  The Contractor is not nor shall be considered to be an agent of the State regarding this 
Provision. 

 
 

The BNSF Railway’s Representative Contact Information: 
 

Mr. Timothy J. Huya, 
Manager, Public Projects 
BNSF Railway Company 
5800 North Main Street 
Fort Worth, TX 76179 
Telephone: 817-352-2902 
Email: Tim.Huya@bnsf.com 

 

mailto:Tim.Huya@bnsf.com


2004 Specifications 

SPECIAL PROVISION 
008---063  

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of the 
Item are waived or changed hereby. 

Article 8.3.  Computation of Contract Time for Completion. The first sentence of the first 
paragraph is voided and replaced by the following: 

Unless otherwise shown on the plans, working day charges will begin on the same date shown in 
the plans for work to begin (work start date).   

When the date for work to begin (work start date) is not shown on the plans, work shall begin on 
the same date shown for working day charges to begin.   

If neither the date for work to begin (work start date) nor the date for time charges to begin is 
shown on the plans, time charges will begin 60 days after issuance of the work order. 
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2004 Specifications  

SPECIAL PROVISION 
350---006 

Microsurfacing 
 

For this project, Item 350, “Microsurfacing,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 350.2, Materials, Section B, Mineral Aggregates, is voided and replaced by the 
following: 

B. Mineral Aggregates. Furnish crushed aggregate from a single source meeting the 
requirements of Table 1 and Table 2. Provide aggregate from coarse aggregate sources listed in 
the Department’s Bituminous Rated Source Catalog (BRSQC). Provide aggregate from non-
listed sources only when tested and approved by the Engineer before use. Allow 30 calendar 
days for the Engineer to sample, test, and report results for non-listed sources. Do not combine 
approved material with unapproved material. Include the amount of mineral filler added to the 
mix in determining the total minus No. 200 aggregate fraction. 

Table 1 
Aggregate Gradation Requirements 

Tex 200-F, Part II (Washed) 

Sieve Size Cumulative % 
Retained 

1/2" 0 
3/8" 0–1 
#4 6–14 
#8 35–55 

#16 54–75 
#30 65–85 
#50 75–90 
#100 82–93 
#200 85–95 

Table 2 
Aggregate Quality Requirements 

Property Test Method Requirement 
Surface Aggregate Classification (SAC), min AQMP A 
Magnesium Sulfate Soundness, %, max Tex-411-A 25 
Coarse aggregate angularity, 2 crushed faces, 
% min  

Tex-460-A, 
Part I 95 

Sand Equivalent Value, %, min  Tex-203-F 70 
Acid Insoluble (%), min Tex-612-J 55 
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2004 Specifications CSJ 0055-07-057, Etc. 

SPECIAL PROVISION 

350---009 

Microsurfacing 
 

For this project, Item 350, “Microsurfacing,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 350.4. Construction, Section I. Workmanship, Section 3. Edges is voided and 
replaced by the following: 

Provide an edge along the roadway centerline, lane lines, shoulder, edge of pavement, or curb 
line that is uniform and neat in appearance. The edge is considered acceptable when: 

 it varies no more than ± 1-1/2 in. from a 100-ft. straight line on a tangent section and 

 it varies no more than ± 1-1/2 in. from a 100-ft. arc on a curved section. 
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